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Demonstrating Secure, Reliable Microgrids and Grid-Linked Electric
Vehicles to Build Resilient, Low-Carbon Facilities and Communities

The purpose of this addendum is to revise the answer to question #132 (match funding)
and Parts | and Il of the Application Manual as follows:

Answer to Question #132

“The incurred costs do not count as match funds. Albmateh-funding-must-be-spent
during-the-period-of performance-of the-grant: Part 1, Section E.2 of the solicitation

has been revised to clarify that “match funds” do not include structures or other
improvements affixed to the project work site permanently or for an indefinite
period of time.”

Application Manual

Part |
* Page 6, Section E.2: “Match funds” do not include Energy Commission awards,
EPIC funds received from other sources, future/contingent awards from other
entities (public or private), the cost or value of the project work site, or
structures or other improvements affixed to the project work site
permanently or for an indefinite period of time.

Part Il

* Page 22, Section C.6: Applicants must include a completed Scope of Work for
each project, as instructed in the template. The Scope of Work identifies the
tasks required to complete the project. It includes a project schedule that lists all
products meetings, and due dates. All work must be scheduled for completion

by the latest allowable date

specified in the “Key Activities Schedule” in Part I, Section F. All project
technical activities must be scheduled for completion no later than six
months before the agreement end date.

If you have any questions or concerns, please do not hesitate to contact me at the email
address below.
Gordon Kashiwagi,
Commission Agreement Officer
Gordon.Kashiwagi@energy.ca.qov
(916) 654-5131
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