STATE OF CALIFORNIA – NATURAL RESOURCES AGENCY	EDMUND G. BROWN JR., Governor
 (
CALIFORNIA ENERGY COMMISSION
1516 NINTH STREET
SACRAMENTO, CA  95814-5512
www.energy.ca.gov
)


1 	PON-14-310




PON-14-310
Addendum 1
January 22, 2015

Driving the Integration of Electric Vehicles to Maximize Benefits to the Grid

[bookmark: _GoBack]The purpose of this addendum is to make the following revisions to the Solicitation Manual:

Solicitation Manual (Program Opportunity Notice)

	Part III. Application Organization and Submission Instructions 

1. Page 16, Section C.6. Scope of Work Template (Attachments 6 and 6a): Removed: All work must be scheduled for completion within 36 to 48 months of the project start date. 

2. Page 16, Section C.6. Scope of Work Template (Attachments 6 and 6a): Added: All work must be scheduled for completion no later than the anticipated agreement end date identified in the Key Activities Schedule (Part I, Section F).


Janna Franks,
Commission Agreement Officer
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